SUMMARY OF QUANTITIES
LIRBAN

CODE o7 rE. oIS CONSTRUCTION TYPE CODE

NO. ITEM UNIT QUANTITY 5040
20200100 EARTH EXCAVATION Cu YD 300 300
35101800 AGGREGATE BASE COURSE, TYPE B 6" S0 YD 820 820
40300100 BITUMINOUS MATERIAL (PRIME COAT) GALLON 90 90
40603080 HOT-MIX ASPHALT BINDER COURSE, 11:90.0, NSO TON IE] 5
40603310 HOT-MIX ASPHALT SURFACE COURSE, MIX “C*, NSO TON 75 75
50102400 CONCRETE REMOVAL cu Yo 4 4
50200100 STRUCTURE EXCAVATION Cu YD 300 300
50300225 CONCRETE STRUCTURES cu YD 90 30
50500405 FURNISHING AND ERECTING STRUCTURAL STEEL POUND 1,350 1,350
50800205 REINFORCEMENT BARS, EPOXY COATED POUND 9000 9000
X6640570 CHAIN LINK FENCE, 8’ (SPECIAL) FOOT 210 210
66409400 CHAIN LINK GATES, 8°X12" DOUBLE EACH 1 1
67000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 20 20
67100100 MOBILIZATION L SUM 1 1
X0301028 | PUMP STATION SCADA EQUIPMENT L SUM T 1
X0335700 PUMP STATION GENERAL WORK L SUM 1 1
X0783300 PUMP STATION ELECTRICAL WORK L SUM 1 1
X0783500 PUMP STATION MECHANICAL WORK L SUM 1 1
X8040305 ELECTRICAL SERVICE CONNECTION L SuM 1 1
X0323880 COMPLETE SPARE MAIN PUMP ASSEMBLY L SuMm 1 1
X0323881 COMPLETE SPARE LOW FLOW PUMP ASSEMBLY L SUM 1 1
X0325156 REMOVAL AND DISPOSAL OF LEAD BASED PAINT SO FT 3,400 3,400

% SPECIALTY ITEM
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GENERAL NOTES

1.

THE CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIMSELF 12.
WITH THE EXISTING CONDITIONS, SITE ACCESS, POWER SUPPLY AND

OTHER ITEMS THAT AFFECT THE CONTRACT AND THE CONSTRUCTION

OF THE IMPROVEMENT.

PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING STRUCTURE HAVE

BEEN TAKEN FROM EXISTING PLANS AND ARE SUBJECT TO NOMINAL CONSTRUCTION

VARIATIONS. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY

SUCH DIMENSIONS AND DETAILS IN THE FIELD AND MAKE NECESSARY APPROVED

ADJUSTMENTS PRIOR TO CONSTRUCTION QR ORDERING OF MATERIALS, SUCH 13.
VARIATIONS SHALL NOT BE CAUSE FOR ADDITIONAL COMPENSATION OR A

CHANGE IN THE SCOPE OF THE WORK.

THE LOCATIONS OF UNDERGROUND UTILITIES AS SHOWN ON THESE PLANS
HAVE BEEN OBTAINED BY FIELD SURVEYS AND SEARCHES OF AVAILABLE
RECORDS. IT IS BELIEVED THAT THIS DATA IS ESSENTIALLY CORRECT, BUT
THE DEPARTMENT AND OTHERS ASSOCIATED WITH THESE PLANS DO NOT
GUARANTEE THEIR ACCURACY OR COMPLETENESS. THE CONTRACTOR WiLL

BE REQUIRED TO VERIFY THE EXACT LOCATION OF EACH FACILITY WITH THE
UTILITY COMPANY WHEN THE POTENTIAL EXISTS FOR INVOLVEMENT AND
SHALL TAKE DUE CARE IN ALL PHASES OF THE CONSTRUCTION TO PROTECT
ANY SUCH FACILITIES WHICH MAY BE AFFECTED BY THE WORK. ANY DAMAGES
TO THE UTILITIES SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.

ALL MECHANICAL AND ELECTRICAL EQUIPMENT REMOVED FROM THE PUMP

STATION SHALL BECOME THE PROPERTY OF THE ILLINOIS DEPARTMENT 15,
OF TRANSPORTATION, BUREAU OF ELECTRICAL OPERATIONS. IF AT THE TIME

OF REMOVAL, THE ENGINEER DECIDES THAT THE EQUIPMENT IS NOT USEABLE,

IT SHALL BE THE CONTRACTOR'S RESPONSIBLITY TO REMOVE AND DISPOSE

OF SAME, AS APPROVED BY THE ENGINEER.

IN GENERAL, PRIOR TQ CUTTING OPENINGS IN THE EXISTING 16.
REINFORCED CONCRETE SLABS AND WALLS, THE CONTRACTOR

SHALL IDENTIFY EXACT LOCATIONS OF MAIN REINFORCING BARS

(REBAR DETECTOR OR OTHER APPRQVED PROCEDURE). THE

CONTRACTOR SHALL RECEIVE APPROVAL FROM THE ENGINEER 17.
PRIOR TO CUTTING REINFORCED CONCRETE.

THE CONTRACTOR SHALL COMPLY WITH APPLICABLE OSHA.
REGULATIONS WHILE AT THE CONSTRUCTION SITE. 18.

ALL EXPOSED CONCRETE CORNERS SHALL BE CHAMFERED ¥, EXCEPT
AT SIDEWALKS AND CURBS WHERE ROUNDED CORNERS ARE REQUIRED. 19.

CLASS SI, CONCRETE SHALL BE USED THROUGHOUT.

SHEETS

F.AP. TOTAL {SHEET
RT SECTION COUNTY NO.

o fim

365 [59(SA, SB&SF) DUPAGE 39

2

FED. ROAD DIST. NO. IILLINOIS[FED. AID PROJECT

STRUCTURAL DESIGN DATA:
REINFORCING STEEL = 60,000 psi
CONCRETE = 350005Y 14 DAYS

STRUCTURAL STEEL fy = 36.0 k.

MINIMUM SLAB AND STAIR LIVE LOADING = 100 psf
MINIMUM ROOF LIVE LOADING = 25 psf

UNLESS OTHERWISE INDICATED ALL ITEMS AND WORK SHOWN ON THESE
SHEETS ARE PROPOSED NEW ITEMS AND WORK.

THESE SHEETS DEPICT BASIC REMOVAL AND PROPOSED CONSTRUCTION
REQUIREMENTS, 70 MAINTAIN THE FACILITY IN CONTINUOUS OPERATION
DURING THE CONSTRUCTION PERIOD, TEMPORARY EQUIPMENT AND WIRING
CONNECTIONS MAY BE REQUIRED. SUCH WORK SHALL BE STAGED BY THE
CONTRACTOR TO FACILITATE THE PROJECT WITHOUT JEOPARDIZING THE
OPERATING INTEGRITY OF THE STATION. THE CONTRACTOR SHALL SUBMIT
A DETAILED WRITTEN AND DIAGRAMED SEQUENCE OF WORK, WELL IN
ADVANCE OF CONSTRUCTION ACTIVITY, FOR REVIEW AND APPROVAL BY
THE ENGINEER. THE PUMPING CAPACITY OF THE EXISTING STATION MUST
BE MAINTAINED AT ALL TIMES (SPECIFIED STATION PUMPING CAPACITY
5,800 gpm. THE CONTRACTOR SHALL OBTAIN APPROVAL OF THE ENGINEER
FOR ALL TEMPORARY WORK. REFER TO DIVISION 1 OF THE SPECIFICATIONS.

NOTE THAT DURING CONSTRUCTION THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTENANCE OF THE PUMPING STATION
ACCORDING TO THE REQUIREMENTS OF THE STATE'S ELECTRICAL
MAINTENANCE CONTRACT. SHORT-TERM SHUTDOWN WILL BE PERMMITED
WITH SPECIFIC WRITTEN PERMISSION (SEE SPECIFICATIONS).

COORDINATE EXACT LOCATION OF ALL MAJOR COMPONENTS, WITH THE
ENGINEER, BEFORE INSTALLATION.

ANY SITE AREA DISTURBED BY CONSTRUCTION SHALL BE RESTORED TO
ITS ORIGINAL CONDITION BY THE CONTRACTOR, TO THE SATISFACTION
OF THE ENGINEER, AT NO ADDITIONAL COST TO THE STATE.

ALL SHOP DRAWINGS, MATERIAL SAMPLES ETC. MUST BE SUBMITTED AND
APPROVED BY THE ENGINEER.-BEFORE-INSTALLATION.

ALL CONCRETE CONSTRUCTION JOINTS BETWEEN NEW AND EXISTING
CONCRETE SHOWN ON THE PLANS OR ADDED BY THE CONTRACTOR
SHALL BE BONDED CONSTRUCTION JOINTS. (SEE SPECIAL PROVISIONS)

20. CRUSHED SLAG SHALL NOT BE USED AS AN AGGREGATE MATERIAL.

REINFORCEMENT BARS SHALL CONFORM TO THE REQUIREMENTS OF
AASHTO M-31, M-42 OR M-53 GRADE 60. EPOXY COATED REINFORCEMENT
BARS ARE USED IN THIS WORK. 21, BEFORE STARTING EXCAVATION THE CONTRACTOR SHALL CALL JULIE

AT 1-800 -892-0123 FOR FIELD LOCATION OF BURIED UNDERGROUND

UTILITIES (48 HOURS NOTIFICATION REQUIRED)
FOR BACKFILLING AND COMPACTION SEE STANDARD SPECIFICATIONS.
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